Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

PROPGOSALS | SSUED

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

STATE OF CALI FORNI A BI D SUMMARY
05/ 18/ 04 I N SONOVA COUNTY | N AND NEAR
04-272424 SANTA RCSA AT VARI QUS LOCATI ONS

04- SON-101-16.8/19.4

CONSTRUCT SOUND WALLS

DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
FUND TOTAL HB5 3, 600, 000
ENG NEERS EST

3, 265, 000. 00 AMOUNT OVER 657, 345. 00

R P

Bl D TOTAL Bl DDER | D

3,922, 345. 00 1 GORDON N BALL I NC
333 CAM LLE AVENUE
ALAMO CA 94507
4,122, 438. 00 4 GRANI TE CONSTRUCTI ON  COVPANY
P O BOX 50085

WATSONVI LLE CA 95077-5085
4,186, 033. 00 3 SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA 96049

AMERI CAN CI VI L CONSTRUCTORS
VEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

5, 600, 835. 00 2

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
05/ 19/ 04
CONTRACT CODE 'B '
58 CONTRACT | TEMS

FEDERAL AID ACNH Q101-(050)E

TOTAL NUMBER OF WORKI NG DAYS 310
PERCENT OVER EST 20. 13

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

925 838-5675
00710807

FAX 925 838-5915

831 724-1011
00000089

FAX 831 768-4021

530 365-3930
00494255

FAX 530 365-5465

707 746-8028
00526319

FAX 707 746-0936



04- 272424 Bl D245

04- SON-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 18/ 04 05/ 19/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AVATO MASONRY MASONRY
SANTA ROSA CA
BAY AREA DRI LLI NG CAST I N DRI LLED HOLE ( PARTI AL)
Pl TTSBURG CA
CTM BARRI ER ( PARTI AL)
RANCHO CORDOVA CA
CHAVEZ FENCE METAL BEAM GUARD RAI LI NG AND FENCI NG
CAVPBELL CA
HARRI S SALI NAS REBAR REBAR
LI VERMORE CA
LANE SAFETY TRAFFI C CONTROL ( PARTI AL)
BENI Cl A CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
FAI RFI ELD CA
WATKI' N AND BORTOLUSSI LANDSCAPI NG

SAN RAFAEL CA

YERBA BUENA ENG NEERI NG AND CONSTRUCTI ON ERCSI ON CONTROL
SAN FRANCI SCO CA



04-272424
04- SON-101
05/ 18/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

05/ 19/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL
ONTARI O CA

BAY AREA DRI LLI NG
Pl TTSBURG CA

BAY AREA REBAR
NAPA CA

CHAVEZ FENCE COVPANY
CAVPBELL CA

GENE AMATO MASONRY
SANTA ROSA CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

MBI
LI VERMORE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

CONCRETE BARRI ER ( PARTI AL)

CAST I N DRI LLED HCOLE

REBAR ( PARTI AL)

FENCI NG

MASONRY BLOCK

ERCSI ON CONTRCL

VETAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS, CRASH CUSHI ONS ( PARTI AL)

TRAFFI C CONTROL ( PARTI AL)



04- 272424 Bl D245

04- SON-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 18/ 04 05/ 19/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BAY AREA DRI LLI NG CAST IN DRI LLED HOLE PI LES
Pl TTSBURG CA
FRANK MEDI NA FENCI NG AND CONSTRUCTI ON AREA SI GNS
CROVI LLE CA
GENE AMATO MASONRY SOUNDWALL MASONRY BLOCK
SANTA ROSA CA
HARRI S SALI NAS REBAR REBAR
LI VERMORE CA
J AND M LAND RESTCORATI ON ERCSI ON CONTROL
BAKERSFI ELD CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
WATKI N AND BORTOLUSSI PLANTI NG

SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 . CAST I N DRI LLED HOLE CONCRETE PI LI NG BARRI ER ( PARTI AL)

CLEARI NG AND GRUBI NG

CHAVEZ FENCE FENCI NG AND METAL BEAM GUARD RAI LI NG
CAVPBELL CA
CONTI NUED ON NEXT PAGE



04-272424 Bl D245

04- SON-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 18/ 04 05/ 19/ 04
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 HARRI S SALI NAS REBAR REBAR

LI VERMORE CA
J AND M LAND RESTORATI ON ERCSI ON CONTRCL
BAKERSFI ELD CA
R E SERRANO SOUNDWALL ( PARTI AL)

SAN RAMON CA



04-272424 Bl D245

04- SON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 18/ 04 05/ 19/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071322 TEMPORARY FENCE (TYPE CL-1.8) M 1, 400 12.00 16, 800. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
4 (S) 074029 TEMPORARY SI LT FENCE M 1, 700 7.00 11, 900. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 1, 000. 00 3, 000. 00
6 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 2 1, 000. 00 2, 000. 00
7 031875 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 10 400. 00 4, 000. 00
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00* 4,000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 90, 000. 00* 90, 000. 00
10 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 30 25. 00 750. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,930 40. 00 77, 200. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 85 180. 00 15, 300. 00
13 (S) 150608 REMOVE CHAI'N LI NK FENCE M 1, 400 20. 00 28, 000. 00
14 150805 REMOVE CULVERT M 7 125. 00 875. 00
15 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE M 50 50. 00 2, 500. 00
16 153210 REMOVE CONCRETE VB 2.2 900. 00 1, 980. 00
17 153221 REMOVE CONCRETE BARRI ER M 16 250. 00 4, 000. 00
18 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
19 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
20 194001 DI TCH EXCAVATI ON VB 510 50. 00 25, 500. 00
21 (S) 031876 EROSI ON CONTROL NETTI NG M2 7, 440 4.00 29, 760. 00
22 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 8 800. 00 6, 400. 00
23 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 650 1.00 1, 650. 00
24 (S) 203021 FI BER ROLLS M 3, 770 10. 00 37, 700. 00
25 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 10.5 350. 00 3, 675. 00
26 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 4 2,000. 00 8, 000. 00
27 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 220 30. 00 6, 600. 00
28 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 570 2.00 1, 140. 00
29 (S) 204013 PLANT (GROUP M LS LUMP SUM 20, 000. 00* 20, 000. 00
30 (S) 498023 350 MM CAST- | N- DRI LLED- HOLE CONCRETE M 20 270. 00 5, 400. 00
Pl LI NG ( BARRI ER)
31 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 760 150. 00 264, 000. 00
Pl LI NG ( BARRI ER)
32 498026 350 MM CAST- | N- DRI LLED- HOLE CONCRETE M 86 270. 00 23, 220. 00
Pl LI NG ( SOUND WALL)
33 498027 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 760 190. 00 334, 400. 00

Pl LI NG ( SOUND WALL)



04-272424 Bl D245

04- SON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 18/ 04 05/ 19/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

34 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 32 1, 500. 00 48, 000. 00
35 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 8 2, 000. 00 16, 000. 00
36 510524 M NOR CONCRETE ( SOUND WALL) VB 330 1, 350. 00 445, 500. 00
37 (S) 517961 SOUND WALL (BARRI ER) (MASONRY BLOCK) MR 1, 690 175. 00 295, 750. 00
38 (S) 518002 SOUND WALL ( MASONRY BLOCK) M2 4,130 175. 00 722, 750. 00
39 (S) 031877 SOUNDWALL ( MASONRY BLOCK) (305 M) MR 2,920 210. 00 613, 200. 00
40 520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 3, 300 2.00 6, 600. 00
41 620904 300 MM ALTERNATI VE Pl PE CULVERT M 9 300. 00 2, 700. 00
42 031878 600 MM X 450 MV ALTERNATI VE Pl PE ARCH M 430 150. 00 64, 500. 00

CULVERT
43 703545 300 MM WELDED STEEL Pl PE (6.35 MV THI CK) M 3 400. 00 1, 200. 00
44 703572 450 MM WELDED STEEL Pl PE (6.35 MV THI CK) M 1 700. 00 700. 00
45 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 2 200. 00 400. 00
46 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 1 200. 00 200. 00
47 721009 ROCK SLOPE PROTECTI ON VB 9 200. 00 1, 800. 00
(FACING METHOD B)

48 721420 CONCRETE (DI TCH LI NI NG) VB 3.5 800. 00 2, 800. 00
49 729010 ROCK SLOPE PROTECTI ON FABRI C MR 51 5. 00 255. 00
50 750001 M SCELLANEOUS | RON AND STEEL KG 510 4.00 2, 040. 00
51 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 4 300. 00 1, 200. 00
52 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 150 140. 00 21, 000. 00
53 833183 CONCRETE BARRI ER ( TYPE 27SV) M 460 420. 00 193, 200. 00
54 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 4 3, 000. 00 12, 000. 00
55 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 000. 00 4, 000. 00
56 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 6 800. 00 4, 800. 00
57 839701 CONCRETE BARRI ER ( TYPE 60) M 30 800. 00 24, 000. 00
58 999990 MOBI LI ZATI ON LS LUMP SUM 375, 000. 00* 375, 000. 00

TOTAL 3,922, 345. 00



04-272424 Bl D245

04- SON-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
05/ 18/ 04 05/ 19/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 18. 00 25200. 00 20. 00 28000. 00 20. 00 28000. 00

2 5, 000. 00~ 5000. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00

3 30, 000. 00* 30000. 00 5, 000. 00* 5000. 00 6, 000. 00* 6000. 00

4 5.00 8500. 00 10. 00 17000. 00 8. 00 13600. 00

5 1, 600. 00 4800. 00 3, 750. 00 11250. 00 500. 00 1500. 00

6 3, 000. 00 6000. 00 2,500. 00 5000. 00 1, 500. 00 3000. 00

7 400. 00 4000. 00 500. 00 5000. 00 800. 00 8000. 00

8 4,000. 00* 4000. 00 5, 000. 00* 5000. 00 4,000. 00* 4000. 00

9 49, 300. 00* 49300. 00 25, 000. 00* 25000. 00 40, 000. 00* 40000. 00
10 30. 00 900. 00 35. 00 1050. 00 35. 00 1050. 00
11 44.00 84920. 00 100. 00 193000. 00 90. 00 173700. 00
12 175. 00 14875. 00 225. 00 19125. 00 300. 00 25500. 00
13 17.00 23800. 00 10. 00 14000. 00 10. 00 14000. 00
14 140. 00 980. 00 250. 00 1750. 00 350. 00 2450. 00
15 55. 00 2750. 00 150. 00 7500. 00 150. 00 7500. 00
16 450. 00 990. 00 2,500. 00 5500. 00 700. 00 1540. 00
17 160. 00 2560. 00 400. 00 6400. 00 100. 00 1600. 00
18 25, 000. 00* 25000. 00 25, 000. 00* 25000. 00 25, 000. 00* 25000. 00
19 18, 000. 00* 18000. 00 5, 000. 00* 5000. 00 3, 000. 00* 3000. 00
20 50. 00 25500. 00 100. 00 51000. 00 75. 00 38250. 00
21 4.50 33480. 00 4.00 29760. 00 4.50 33480. 00
22 426. 00 3408. 00 400. 00 3200. 00 410. 00 3280. 00
23 1.00 1650. 00 1.00 1650. 00 1.00 1650. 00
24 9. 00 33930. 00 8. 00 30160. 00 10. 00 37700. 00
25 370. 00 3885. 00 350. 00 3675. 00 400. 00 4200. 00
26 735. 00 2940. 00 700. 00 2800. 00 700. 00 2800. 00
27 37.00 8140. 00 35. 00 7700. 00 35. 00 7700. 00
28 3. 00 1710. 00 4.00 2280. 00 5.00 2850. 00
29 15, 000. 00* 15000. 00 18, 000. 00* 18000. 00 22, 000. 00* 22000. 00
30 185. 00 3700. 00 220. 00 4400. 00 650. 00 13000. 00
31 159. 00 279840. 00 180. 00 316800. 00 250. 00 440000. 00
32 1.00 86. 00 1.00 86. 00 500. 00 43000. 00
33 207.00 364320. 00 237.00 417120. 00 300. 00 528000. 00
34 1, 240. 00 39680. 00 1, 250. 00 40000. 00 1, 100. 00 35200. 00
35 1, 900. 00 15200. 00 2,750. 00 22000. 00 1, 500. 00 12000. 00
36 1, 686. 00 556380. 00 1, 656. 00 546480. 00 1, 500. 00 495000. 00
37 176. 00 297440. 00 162. 00 273780. 00 300. 00 507000. 00
38 160. 50 662865. 00 163. 00 673190. 00 300. 00 1239000. 00
39 218. 00 636560. 00 200. 00 584000. 00 325. 00 949000. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

TOT

04- 272424

04- SON-101
05/ 18/ 04
SECOND
Bl D AMOUNT

3.00 9900. 00
272.00 2448. 00
171. 00 73530. 00
902. 00 2706. 00
2,260. 00 2260. 00
120. 00 240. 00
105. 00 105. 00
185. 00 1665. 00
1, 020. 00 3570. 00
5. 00 255. 00
5. 00 2550. 00
330. 00 1320. 00
90. 00 13500. 00
610. 00 280600. 00
2,700. 00 10800. 00
2,100. 00 4200. 00
600. 00 3600. 00
730. 00 21900. 00
390, 000. 00* 390000. 00

4,122, 438. 00

SUMMARY

85.

560.

2, 600.
2, 000.
500.
650.
363, 000.

OF REMA

RD
AMOUNT

00 9900
00 1350
00 77400
00 3000
00 1200
00 1000
00 650
00 2250
00 4200
00 102
50 1275
00 800.
00 12750.
00 257600
00 10400.
00 4000.
00 3000.
00 19500.
00* 363000.

4,186, 033. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

2.40 7920
270. 00 2430
250. 00 107500
470. 00 1410
710. 00 710
660. 00 1320
710. 00 710
300. 00 2700
550. 00 1925
50. 00 2550
6. 00 3060
200. 00 800.
75. 00 11250
450. 00 207000
5, 000. 00 20000.
3, 000. 00 6000
500. 00 3000
200. 00 6000
435, 000. 00* 435000

5, 600, 835. 00

Bl D245
PAGE 9
05/ 19/ 04



